FOR MYSORE STATE

Agriculture (1954) Department

RT SERIES.

G.O. NO. 920

[Despatch Abstract.]

ity Projects - South Kanara Area - Improvement
nications - Construction of 3 culverts on the Ka
roor Kinnigoli to Ullatur - Sanction accorded t
Mangalore
ract Executive Officer/for/Rs 1620/- Papers recon

Ref.C.No.478/54-B. 74491

Proceedings of the Project Executive Offic[illegible] dated 26-5-1954.
Sri.H.Narasimha.

--

COMMUNITY PROJECTS - South Kanara - Block I [illegible]mmunication - Road from Kinnigoli to Elathur with 3 culverts - E[illegible]ate Sanctioned.

--

Sanction is accorded to an expenditure not [illegible] Rs. (1620/-) one thousand six hundred and twenty only, being ninety percent of the estimated cost of Rs.1800/- for constructing three culverts on the katcha road from Kinnigoli to Elathur in Block I. The balance of Rs.180/- required to complete the work will be met from contribution from the Panchayat Board, Kilpady within the jurisdiction of which the road lies. The sanction is counted against the provision for 100 culverts in Block I in the overall programme. The road which is about 2 miles in length and estimated to cost Rs.2000/- will be formed by the beneficiaries themselves at their own cost and this will be treated as people's contributinn for the entire work, the gross estimate of which comes to Rs.3800/-. It is item No.32 in the supplemental list of dated 19-3-54 approved by the Project Executive Committee and added on to the overall programme. The sanction is counted against the relevant provisions in the overall programme.

The expenditure is debitable to 63.B.C.D.Projects - J. Communications - J Works.

PROJECT EXECUTIVE OFFICER.

Submitted to the Director of Community Projects, Madras. (2 copies) with a copy of the sanctioned estimate.
Copy to the Secretary, C.P.A.Rastrapathi Bhavan, New Delhi.
To the Accountant General, Madras.
To theCollector of South Kanara.
To the Inspector of Local Boards & Municipal Councils Madras forearly sanction of expenditure.
To the Regional Inspector of Local Boards,Coimbatore fore necessary acti
To the District Panchayat Officer, Mangalore.
To the Asst.Project Officer,Mangalore.
To the Asst.Engineer with estimates who is requested to send one more copy of the road estimate for being sent to the Panchayat Board.Kilpady.
Accountant and B-Clerk.
JC/29-5-54.

ef.C.No.478/54-B.

...ffice of the Project Executive Officer,Kayalpatnam
date: 26-5-1954.
Sri...Pillai.

CO...ITY PROJECTS - South Kanara - Block I Communication -...
fr... Irrigation to Pothur with ... culverts - Estimate Sanctioned.

Sanction is accorded ... expenditure ... Rs. (16,...) ... thousand six hundred and twenty only, being ... the estimate cost ... for constructing three culverts on the ... road from Kallamalla to Alathur in Block I. ... balance of Rs.1,7... required to complete the work will be met from contributions from the Panchayat Board, ... cooperative societies ... the beneficiaries ... overall ... ...

Office of the Asst. Engineer

Mangalore Dated 20/5

From,

Sri H. A. Keeffer. B.C. The Project Executive
Asst Engineer P.P Officer
Mangalore S.K. Mangalore.

Sir,

Subject: Connecting Project -- Constructing
Forming a Kerala Road and
3 culverts from kinnigoli to
Jellattur.

I herewith enclose an estima

PROJECT EXECUTIVE OFFICE
MANGALORE

costing Rs 3800/- for the above work for necessary actions. The necessity for the road may be explained by the A.R.O Mangalore. The sketch for the same may be obtained from the APO Mangalore.

ASSIS ANT PROJECT OFFICER
29 JAN 1954
SOUTH KANARA AREA

A. C. [illegible]
20.1.54
Asst. Engineer C-P
Mangalore.

Enclosed
1 plan
1 Estimate in duplicate

NR/ENO 408/54-B

2/54

APO Mangalore for report in case the relevant points with a site sketch. Necessary

A. E — 25/1/54.



Forming a road from Kerimgori to Yelathur

DETAILED ESTIMATE.

298,686—23-9-50,— C.F. 150 (1)

9

District

Taluk

Village and Survey

Date and cost of original construction

Name and number of work.

Date and cost of last repairs.

Details of work.	Number.	Measurement in feet. Length.	Breadth.	Depth.	Area or contents.	Total quantity of each description of work.
Earth work excavation in all soils excepting rock requiring blasting						
From 0/0 to 0/2	2	660-0	6-0	1-0	7920	
0/2 to 0/4	2	660-0	4-0	2-0	10560	
0/4 to 4/0	4	660-0	4-0	1-6	15840	
4/0 to 4/3	3	660-0	6-0	1-6	17820	
4/3 to 4/6	3	660-0	5-0	1-0	9900	
4/6 to 2/0	2	660-0	3-0	1-0	3960	
					66000	for 66 units.
Constructing new road including giving necessary camber and cutting 3" deep and filling including watering complete						
for 0/0 to 2/0	8×2	660-0	16-0		168960	or 1690 cubs
Extra for cutting in clear laterite stone road including embankment and lead and lift as may be required in different items of work					LS.	
Petty contingencies and Contingencies						

O.P. 180 (2)

Details of work.	Number.	Measurement in Feet: Length.	Breadth.	Depth.	Area or contents.	Total quantity of each description of work.
Data						
Earth work excavation in all soils excepting hard rock requiring blasting Loose Cft. 88208						
Excavation for foundations including pickaxe 3" deep - grubbing necessary timbering etc —						
Loose Cft. 81250			04-6	100 ft	04	
Certified that the rates noted above are correct to the best of my knowledge						
H.C. Saunders 11.1.54. Executive Engineer						
					18/1/54	

11.1.54.

Abstract Estimate.

Quantity. (1)	Description of work. (2)	Item number in the schedule of rates. (3)	Rate. (4)	Per (5)	Total. (6)	Amount. (7)
			Rs. A. P.		Rs. A. P.	Rs. A. P.
66 cubic yards	Earth work excavation in all soils excepting rock requiring blasting		15 0 0	100 cubic yards	10 0 0	
1590 cubic yards	Scarifying road surface in cutting, making embankment etc.		0 4 6	100 sq. yds.	67 5 0	
	Coolies for Cutting in hard laterite, fixing lead in embankment and for any superintendence of work				170 0 0	
	Filling supervision and Contingencies				129 0 0	
					2000/ =	

Supervision charges at 5 per cent

Grand Total Estimate .. 2000/=

Divisional officer (or other countersigning officer to be named).

Sanctioned for 194 -1

Signature and designation of the officer submitting this estimate.

Tahsildar or other officer (to be named).

DETAILED ESTIMATE.

298,686—28-9-50,— G.P. 150 (1).

Construction of Culverts &c. in ——

District Melakkin Thungakkarai Road

Taluk

Survey

Date and cost of original construction

Name and number of work.

Date and cost of last repairs.

Details of work.	Number.	Measurement in feet. Length.	Breadth.	Depth.	Area or contents.	Total quantity of each description of work.
Earth work excavation in all sorts of soil for foundation trenches of culverts &c.						
Culvert No. 1						
Foundation	2	16-0	2-6	3-0	240 X	
Returns	4	2-0	2-6	3-0	60 X	
Side walls	deducted				180 —	
					300 cft	
Rubble broken stone in Cement mortar 1:5:10.						
Culvert No. 1						
Foundation	1×2	16-0	2-6	1-0	80 X	
Returns	4	2-0	2-6	1-0	20 X	
					100 cft	
Plain cement concrete 1:2:4 in foundations of culverts &c.						
Culvert No. 1						
Foundation	2	15-0	2-6	3-0	135 X	
Returns	4	2-0	1-6	3-0	36 X	
Culvert No. 2						
Foundation	2	15-0	0-9	0-6	11 X	
Parapet	2	8-6	1-3	2-6	54 X	
Extra for reinforcement				1-8	14 X	
					250 cft	

Details of work.	Number.	Measurement in Feet. Length.	Breadth.	Depth.	Area or contents.	Total quantity of each description of work.
Curbstone three sides dressed for slate						
Dock slates	1	15-0	3-6	0-5	32 Cft	
Plastering with Cement mortar 1:5 ½" thick						
Parapet	2	8-6	6-0		102	
Sides	4	1-3	2-6		12	
					114	12½ Sqm
Rough stone dry packing for revetment						
Revetment	4	18-0	3-0	1-0	120 = 150 Cft	
Excavation of square apertures etc					Ls —	
Petty — incidentals and contingencies					Ls	

Sd Saunders
9-4-24
Entered Daily 25.

Checked
Jb 2/5/24

L. A. Cox
18/5/24
AE

P.W.D. V–39—57,603 –1–4–51.

Data sheet to accompany the estimate for Constructing Culverts for Kinigorei Yelakkiri road.

Quantity.	Description of work.	Rate.	Per	Amount.	Total.
1)	Earth work excavation in all sorts of soil except rock requiring blasting				
100 Cft	SS 20 B.	21 6 -	1000 Cft	21 6 -	
2)	Cement mortar 1:5				
100 Cft	Sand	2 8 -	1000 Cft	2 8 -	
"	" Less 14 CT 1 Pholas	11 5 -	"	11 5 -	
20 Cft	Cement	87 8 -	1 Cft	70 - -	
20 Cft	Less 27 HR.	69 12 6	1000 Cft	13 15 3	
100 Cft	Mixing Charges.	4 8 -	"	4 8 -	
	Sundries	—	LS	- 3 9	
				102 8 -	/ 100 Cft.
3)	Covered broken stone in Cement mortar 1:5				
92 Cft	metre 1½" size.	23 - -	100 Cft	21 2 6	
46 Cft	mortar.	102 8 -	"	47 2 5	
½	Mason 2nd Class.	2 12 -	Each	1 6 -	
5	Man Mazdoor.	1 8 -	"	7 8 -	
4	Women "	0 13 -	"	3 4 -	
92 Cft	Less 4 MR	21 1 6	1000 Cft	9 6 6	
	Sundries			- 2 8	
				100 - -	/ 100 Cft.
4)	Random rubble masonry in Cement mortar 1:5				
100 Cft	Rough stone	16 - -	1000	17 9 7	
36 Cft	Mortar.	102 8 -	"	24 13 7	
5	Mason 2nd Class.	2 12 -	Each	13 12 -	
4	Man Mazdoor.	1 8 -	"	6 - -	
4	Women "	0 13 -	"	3 4 -	
100 Cft	Less as above	21 1 6	1000 Cft	23 3 3	
	Sundries	—	LS	— 1 7	
				98 12 -	/ 100 Cft.
5)	Cut stone Kerb Slabs dressed				
1 Cft	SI 27 A	3 8 -	Each	3 8 -	
13	For Coping and fitting Charges etc	—	—	0 8	
				10 - -	4 Cft

Data sheet to accompany the estimate for——

Quantity.	Description of work.	Rate. Rs.	A.	P.	Per	Amount. Rs.	A.	P.	Total.
	1) Plastering with Cement mortar 1:6 ½ thick								
5 Cft	mortar	0	8	-	1 cft	2	8	-	
1 No	Brick Layer	2	12	-	1 "	2	12	-	
½	Mason	1	8	-	"	0	12	-	
1	Woman	0	13	-	"	0	13	-	
	Sundries					0	1	-	
						9	2	-	
	Rem: Hollow dry packing for revetment								
100 cft	Rough stone	0	12	-	100 cft	7	9	7	
1 No	Woman	3	2	-	1 "	3	2	-	
3 "	Mason	1	8	-	"	4	8	-	
2 "	Woman	0	13	-	"	1	10	-	
100 cft	Lead as above	21	1	6	100 cft	23	3	3	
	Sundries		4	-		-	3	2	
						150	4	-	

Certified that the rates and quantities are correct & the Restoring Embankment

Executive Engineer

Checked

Superintending Engineer

Accepted

Chief Engineer

Abstract Estimate.

17

Quantity. (1)	Description of work. (2)	Item number in the schedule of rates. (3)	Rate. (4)	Per (5)	Total. (6)	Amount. (7)
200 Cft	Earth work excavation in ordinary soil		Rs. 21 A. 6 P. -	Load	Rs. 43 A. - P. -	
100 Cft	Cement concrete 1:3:6		100	100 Cft	100	
250 Cft	Rubble masonry CM 1:5		98 12 -	Do	247 - -	
225 Cft	Cement plaster 1:6		1/2	1 Cft	22	
125 Sft	Pointing with CM 1:5		1 0	100 Sft	12 -	
150 Cft	Rough stone dry packing for protection		20 4 -	100 Cft	7 -	
6 Nos	To form approaches etc			Ea	1 -	
1 Ea	Petty conforma and Contingencies			Ea	19	
					1000	

for 3 Culverts

0/1-7, 0/6-7 as 1/7-8 - 1000 -

Supervision charges at 5 per cent 13/11/04

Grand Total Estimate .. 1 2000 -

Checked
Jr 3/5

Divisional officer (or other officer to be named).

Sanctioned for 194 -194

Signature and designation of the officer submitting this estimate.

Collector or other sanctioning officer (to be named).

Tahsildar or other officer (to be named).

District

Taluk

Village No.

63AE
54

Name of work No. Constructing 3 nos of 2-0" Vent Way Culverts in Yellatha - Kinni G.H. Road.

Technically Sanctioned
Rs. 1800/- Rupees one thousand eight hundred only.
(for 3 culverts)

ESTIMATE ABSTRACT.

Budget head

Major head

Sub-head

K. A. Gangadhar
Assistant Engineer/
C.P. Mangalore
2/5/55

Estimate No 27/54-55
(C No 4178/54.B)

Estimate Rs. 1800/-
Contribution - Rs. 180/-.
(in addn-to Earth work Costing Rs. 2000/-)

Amount of Estimate Rs. 1800/-

Sanction - - Rs. 1620/-

Sanctioned Rs (1620/-) one thousand six hundred & twenty only.

Sanction number and date

To be carried out by

Project Executive Officer

C.P. 160 (2).

199,160—17-11-52.

2.5.54.

Abstract Estimate. 19

Quantity. (1)	Description of work. (2)	Item number in the schedule of rates. (3)	Rate. Rs. (4)	A. (4)	P. (4)	Per (5)	Total. Rs. (6)	A. (6)	P. (6)	Amount. Rs. (7)	A. (7)	P. (7)
	Supervision charges at 5 per cent											
	Grand Total Estimate											

Divisional officer (or other countersigning officer to be named).

Sanctioned for 194 –194 .

Signature and designation of the officer submitting this estimate.

Collector or other sanctioning officer (to be named).

Tahsildar or other officer (to be named).

District

Taluk

Village No.

Name of work No. Constructing a Pontoon between Srirangapatna Melakaveri with 3 Culverts.

ESTIMATE ABSTRACT.

Budget head

Main head

Sub-head

Amount of Estimate 3808

Sanction number and date

To be carried out by

C.P. 150 (2).

199,169—17-11-52.

NF

Agri (D-VI) Dept

Ref N = 7449/54

Sub:- C.P.S. South Kanara Area – Block I – Communications – Construction of 3 Culver on the katcha road from Kinnigoli to Elathur – Sanctioned estimate.

Ref:- From the P.E.O., Mangalore, Proceedings Ref. C. No. 478/54-B dt 26-5-5

– Please see the proceedings of the P.E.O., Mangalore, at ref:1 c.f., sanctioning an expenditure of Rs 1620/- out of the estimated cost of Rs 1800/- for the Construction of 3 Culverts in the Kinnigoli-Elathur katcha road, (2 miles in length), which is to be formed by the beneficiaries themselves at a cost of about Rs 2000/-. The balance of Rs 180/- required to complete the construction of the Culverts is to be contributed by the Panchayat Board of Kilpady.

This sanction is counted against the provision for 100 culverts in Block I in the approved overall programme.

The estimate is technically approved by the A.E. (C.P.). The papers may be recorded as a Rt. G.O., with a cal book entry for 10 months to watch the completion of the work.

10/6/54 11/6/54

G.O. Rt No. 920 dated 12-6-54.

Abstract:- C.P.S. South Kanara Area – Block I – Communications – Construction of 3 culverts on the katcha road from Kinnigoli to Elathur – Sanction accorded by the P.E.O. Mangalore for Rs. 1620 – Papers recorded –

10/54

Endsd C.No. 96 C.B. 10 months

PUBLIC (R.D.P.VI) DEPARTMENT.

Extracts from the Call Book

1. Serial No.
2. Date of entry in the register. 14/6/54.
3. Subject. CPS-S.K.area- Pol. I- Comms- Construction of 3 culverts on the Katch Road from Kinnigoli to Elathur- Sanction accorded by the P.E.O. Mangalore for Rs 16201- Papers recorded
4. Old Current No. 74491 D VI/54
5. No. and date of Govt. Order etc. authorising the entry. G.O.Rt 920 Agri dt 12/6/54.
6. Date when further action is to be taken. 15/6/55 — 1 p. + mg (d)
7. Number and date of new current. 4252

pub (R DP VI)

The extracts above have been made for awaiting the completion report. ein

15/6

of K+H' p1 mg (c)

respect of a work sanctioned by the P.E.O., Mangalore. vide Ref (C)
In view of the ~~said~~ orders recently issued dispensing
with the submission of such reports, no action
is called for on this. May This may be lodged
and added to the dispersal at (C)

20/6/55 D. 11/6/55

12/6/55

Q.O.Rt. No. 920
Dt. 12/6/55